



## ORGANISATION OUEST-AFRICAINE DE LA SANTÉ (OOAS)

### Addendum N°1 à la Demande de cotations pour le transport des effets personnels du Prof. Stanley OKOLO et de Mme. Mme Yvonne CARVER

Le présent addendum est publié pour prendre en compte les modifications apportées à la demande de cotations ci-dessus référencé.

Il est porté à la connaissance de tous les candidats consultés dans le cadre de la demande de cotations pour le transport des effets personnels du Prof. Stanley OKOLO et de Mme Yvonne CARVER que les modifications ci-après ont été apportées au dossier.

**Visite de site** : initialement prévu pour le vendredi 30 septembre 2022 à 10 heures reporté au vendredi 7 octobre 2022 est à nouveau reporté à la date du **mercredi 26 octobre 2022 à 10 heures** pour des raisons d'organisations pratiques.

**Dépôt des offres** : initialement prévu pour le jeudi 06 octobre 2022 à 12h00 GMT reporté au jeudi 13 octobre 2022 est renvoyé à la date du **mercredi 2 novembre 2022 à 12h00 GMT**.

Nous nous excusons des désagréments engendrés par ses différents reports.

### Addendum No. 1 to Request for Quotation for the Shipment of Personal Effects of Prof Stanley OKOLO and Mrs. Yvonne CARVER


This addendum is published to reflect changes to the above referenced request for quotation.

All applicants consulted in the Request for Quotation for the transportation of the personal effects of Prof. Stanley OKOLO and Mrs. Yvonne CARVER are advised that the following changes have been made to the file.

**Site visit**: initially scheduled for Friday, September 30, 2022 at 10:00 a.m. GMT, postponed to Friday, October 7, 2022, and is again postponed to **Wednesday, October 26, 2022 at 10:00 a.m. GMT**, for practical organizational reasons.

**Submission of tenders**: initially scheduled for Thursday 06 October 2022 at 12:00 GMT postponed to Thursday 13 October 2022 and rescheduled to **Wednesday 2 November 2022 at 12:00 p.m GMT**.

We apologize for the inconvenience caused by these postponements.

  
for **Dr Melchior Athanase J. C. AÏSSI**  
**Director General**